

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0005	201-00000 Clearing and Grubbing	1.000 L S	_____	_____	_____	_____
0010	202-00010 Removal of Tree	2.000 EACH	_____	_____	_____	_____
0015	202-00019 Removal of Inlet	6.000 EACH	_____	_____	_____	_____
0020	202-00026 Removal of Slope and Ditch Paving	519.000 SY	_____	_____	_____	_____
0025	202-00027 Removal of Riprap	11.000 SY	_____	_____	_____	_____
0030	202-00035 Removal of Pipe	603.000 LF	_____	_____	_____	_____
0035	202-00037 Removal of End Section	27.000 EACH	_____	_____	_____	_____
0040	202-00040 Removal of Electrical Conduit	105.000 LF	_____	_____	_____	_____
0045	202-00090 Removal of Delineator	108.000 EACH	_____	_____	_____	_____
0050	202-00200 Removal of Sidewalk	576.000 SY	_____	_____	_____	_____
0055	202-00203 Removal of Curb and Gutter	900.000 LF	_____	_____	_____	_____
0060	202-00206 Removal of Concrete Curb Ramp	26.000 SY	_____	_____	_____	_____
0065	202-00220 Removal of Asphalt Mat	31,479.000 SY	_____	_____	_____	_____
0070	202-00240 Removal of Asphalt Mat (Planing)	51,818.000 SY	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0075	202-00250 Removal of Pavement Marking	12,700.000 SF	_____	_____	_____	_____
0080	202-00410 Removal of Mat From Bridge	844.000 SY	_____	_____	_____	_____
0085	202-00495 Removal of Portions of Present Structure	1.000 L S	_____	_____	_____	_____
0090	202-00720 Removal of Closed Circuit Camera	1.000 EACH	_____	_____	_____	_____
0095	202-00750 Removal of Luminaire	4.000 EACH	_____	_____	_____	_____
0100	202-00805 Removal of Overhead Sign Structure	1.000 EACH	_____	_____	_____	_____
0105	202-00810 Removal of Ground Sign	46.000 EACH	_____	_____	_____	_____
0110	202-00825 Removal of Flashing Beacon	2.000 EACH	_____	_____	_____	_____
0115	202-00827 Removal of Pull Box	14.000 EACH	_____	_____	_____	_____
0120	202-00831 Removal of Traffic Signal Head	2.000 EACH	_____	_____	_____	_____
0125	202-00840 Removal of Traffic Signal Pole	3.000 EACH	_____	_____	_____	_____
0130	202-00858 Removal of Pedestal Pole	1.000 EACH	_____	_____	_____	_____
0135	202-00860 Removal of Pedestrian Push Button	2.000 EACH	_____	_____	_____	_____
0140	202-01130 Removal of Guardrail Type 3	338.000 LF	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0145	202-04002 Clean Culvert	15.000 EACH	_____	_____	_____	_____
0150	202-04100 Abandon Well	4.000 EACH	_____	_____	_____	_____
0155	202-05030 Sawing Asphalt Material (10 Inch)	23,561.000 LF	_____	_____	_____	_____
0160	203-00010 Unclassified Excavation (Complete In Place)	70,971.000 CY	_____	_____	_____	_____
0165	203-00400 Rock Excavation	24.000 CY	_____	_____	_____	_____
0170	203-01500 Blading	100.000 HOUR	_____	_____	_____	_____
0175	203-01510 Backhoe	100.000 HOUR	_____	_____	_____	_____
0180	203-01550 Dozing	100.000 HOUR	_____	_____	_____	_____
0185	203-01597 Potholing	1,000.000 HOUR	_____	_____	_____	_____
0190	203-01622 Sweeping (With Pickup Broom)	300.000 HOUR	_____	_____	_____	_____
0195	206-00000 Structure Excavation	1,644.000 CY	_____	_____	_____	_____
0200	206-00100 Structure Backfill (Class 1)	1,491.000 CY	_____	_____	_____	_____
0205	206-00360 Mechanical Reinforcement of Soil	404.000 CY	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: _____ **Alt Mbr ID:** _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0210	206-00510 Filter Material (Class A)	182.000 CY	_____	_____	_____	_____
0215	206-01781 Shoring (Area 1)	1.000 L S	_____	_____	_____	_____
0220	206-01782 Shoring (Area 2)	1.000 L S	_____	_____	_____	_____
0225	207-00205 Topsoil	5,374.000 CY	_____	_____	_____	_____
0230	208-00005 Erosion Log	2,500.000 LF	_____	_____	_____	_____
0235	208-00011 Erosion Bales (Weed Free)	300.000 EACH	_____	_____	_____	_____
0240	208-00020 Silt Fence	13,100.000 LF	_____	_____	_____	_____
0245	208-00035 Aggregate Bag	700.000 LF	_____	_____	_____	_____
0250	208-00045 Concrete Washout Structure	3.000 EACH	_____	_____	_____	_____
0255	208-00050 Storm Drain Inlet Protection	40.000 EACH	_____	_____	_____	_____
0260	208-00070 Vehicle Tracking Pad	4.000 EACH	_____	_____	_____	_____
0265	208-00103 Removal and Disposal of Sediment (Labor)	400.000 HOUR	_____	_____	_____	_____
0270	208-00105 Removal and Disposal of Sediment (Equipment)	400.000 HOUR	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0275	208-00106 Sweeping (Sediment Removal)	800.000 HOUR	_____	_____	_____	_____
0280	208-00107 Removal of Trash	300.000 HOUR	_____	_____	_____	_____
0285	208-00205 Erosion Control Supervisor	1,500.000 HOUR	_____	_____	_____	_____
0290	208-00300 Temporary Berms	5,000.000 LF	_____	_____	_____	_____
0295	210-00476 Reset Microwave Vehicle Radar Detector (MVRD)	3.000 EACH	_____	_____	_____	_____
0300	210-00750 Reset Light Standard	4.000 EACH	_____	_____	_____	_____
0305	210-00815 Reset Sign Panel	1.000 EACH	_____	_____	_____	_____
0310	210-00825 Reset Flashing Beacon	2.000 EACH	_____	_____	_____	_____
0315	210-00858 Reset Pedestal Pole	1.000 EACH	_____	_____	_____	_____
0320	210-00890 Reset Intersection Detection System (Camera)	6.000 EACH	_____	_____	_____	_____
0325	210-01000 Reset Fence	9,555.000 LF	_____	_____	_____	_____
0330	210-02900 Relay Riprap	460.000 CY	_____	_____	_____	_____
0335	212-00006 Seeding (Native)	19.600 ACRE	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0340	212-00010 Seeding (Lawn)	5.000 LB	_____	_____	_____	_____
0345	212-00025 Seeding (Shrubs)	5.000 LB	_____	_____	_____	_____
0350	212-00032 Soil Conditioning	10.000 ACRE	_____	_____	_____	_____
0355	212-00040 Soil Preparation (Lawn)	1.000 ACRE	_____	_____	_____	_____
0360	213-00002 Mulching (Weed Free Hay)	20.000 ACRE	_____	_____	_____	_____
0365	213-00061 Mulch Tackifier	6.000 LB	_____	_____	_____	_____
0370	213-00150 Bonded Fiber Matrix	1.000 ACRE	_____	_____	_____	_____
0375	214-00205 Deciduous Tree (5 Gallon Container)	2.000 EACH	_____	_____	_____	_____
0380	214-01015 Willow Cuttings	1,100.000 EACH	_____	_____	_____	_____
0385	216-00042 Soil Retention Blanket (Biodegradable Straw/Coconut)	2,420.000 SY	_____	_____	_____	_____
0390	216-00301 Turf Reinforcement Mat (Class 1)	17.000 SY	_____	_____	_____	_____
0395	217-00020 Herbicide Treatment	80.000 HOUR	_____	_____	_____	_____
0400	240-00010 Removal of Nests	40.000 HOUR	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0405	240-00020 Netting	50.000 SY	_____	_____	_____	_____
0410	240-00100 Prairie Dog Management	1.000 L S	_____	_____	_____	_____
0415	250-00010 Environmental Health and Safety Management	1.000 L S	_____	_____	_____	_____
0420	250-00050 Monitoring Technician	80.000 HOUR	_____	_____	_____	_____
0425	250-00110 Health and Safety Officer	80.000 HOUR	_____	_____	_____	_____
0430	250-00200 Material Handling (Stockpile)	100.000 CY	_____	_____	_____	_____
0435	250-00210 Solid Waste Disposal	50.000 CY	_____	_____	_____	_____
0440	250-00220 Hazardous Waste Disposal	50.000 CY	_____	_____	_____	_____
0445	304-06000 Aggregate Base Course (Class 6)	57,645.000 TON	_____	_____	_____	_____
0450	306-01000 Reconditioning	29,529.000 SY	_____	_____	_____	_____
0455	403-00720 Hot Mix Asphalt (Patching) (Asphalt)	105.000 TON	_____	_____	_____	_____
0460	403-33841 Hot Mix Asphalt (Grading S) (100) (PG 64-22)	20,957.000 TON	_____	_____	_____	_____
0465	403-34841 Hot Mix Asphalt (Grading SX) (100) (PG 64-22)	243.000 TON	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0470	403-34871 Hot Mix Asphalt (Grading SX) (100) (PG 76-28)	15,555.000 TON	_____	_____	_____	_____
0475	411-10255 Emulsified Asphalt (Slow-Setting)	13,023.000 GAL	_____	_____	_____	_____
0480	412-00600 Concrete Pavement (6 Inch)	20.000 SY	_____	_____	_____	_____
0485	420-00102 Geotextile (Erosion Control) (Class 1)	4,199.000 SY	_____	_____	_____	_____
0490	420-00112 Geotextile (Drainage) (Class 1)	567.000 SY	_____	_____	_____	_____
0495	502-00100 Drilling Hole to Facilitate Pile Driving	95.000 LF	_____	_____	_____	_____
0500	502-11253 Steel Piling (HP 12x53)	326.000 LF	_____	_____	_____	_____
0505	503-00012 Drilled Caisson (12 Inch)	7.000 LF	_____	_____	_____	_____
0510	503-00018 Drilled Caisson (18 Inch)	4.000 LF	_____	_____	_____	_____
0515	503-00036 Drilled Caisson (36 Inch)	19.000 LF	_____	_____	_____	_____
0520	503-00048 Drilled Caisson (48 Inch)	74.000 LF	_____	_____	_____	_____
0525	506-00209 Riprap (9 Inch)	284.000 CY	_____	_____	_____	_____
0530	506-00212 Riprap (12 Inch)	73.000 CY	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0535	506-00218 Riprap (18 Inch)	3,590.000 CY	_____	_____	_____	_____
0540	507-00100 Concrete Slope and Ditch Paving (Reinforced)	10.000 CY	_____	_____	_____	_____
0545	513-00600 Bridge Drain	1.000 EACH	_____	_____	_____	_____
0550	514-00201 Pedestrian Railing (Steel)(Special)	227.000 LF	_____	_____	_____	_____
0555	515-00120 Waterproofing (Membrane)	660.000 SY	_____	_____	_____	_____
0560	518-01004 Bridge Expansion Device (0-4 Inch)	168.000 LF	_____	_____	_____	_____
0565	601-01000 Concrete Class B	54.100 CY	_____	_____	_____	_____
0570	601-01050 Concrete Class B (Wall)	2.600 CY	_____	_____	_____	_____
0575	601-03040 Concrete Class D (Bridge)	756.800 CY	_____	_____	_____	_____
0580	602-00000 Reinforcing Steel	18,645.000 LB	_____	_____	_____	_____
0585	602-00020 Reinforcing Steel (Epoxy Coated)	98,045.000 LB	_____	_____	_____	_____
0590	603-01185 18 Inch Reinforced Concrete Pipe (Complete In Place)	71.000 LF	_____	_____	_____	_____
0595	603-01245 24 Inch Reinforced Concrete Pipe (Complete In Place)	1,995.000 LF	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0600	603-01365 36 Inch Reinforced Concrete Pipe (Complete In Place)	777.000 LF	_____	_____	_____	_____
0605	603-01485 48 Inch Reinforced Concrete Pipe (Complete In Place)	959.000 LF	_____	_____	_____	_____
0610	603-02185 23x14 Inch Reinforced Concrete Pipe (Complete In Place)	387.000 LF	_____	_____	_____	_____
0615	603-02245 30x19 Inch Reinforced Concrete Pipe Elliptical (Complete In Place)	205.000 LF	_____	_____	_____	_____
0620	603-02305 38x24 Inch Reinforced Concrete Pipe Elliptical (Complete In Place)	142.000 LF	_____	_____	_____	_____
0625	603-05018 18 Inch Reinforced Concrete End Section	1.000 EACH	_____	_____	_____	_____
0630	603-05024 24 Inch Reinforced Concrete End Section	7.000 EACH	_____	_____	_____	_____
0635	603-05036 36 Inch Reinforced Concrete End Section	2.000 EACH	_____	_____	_____	_____
0640	603-05048 48 Inch Reinforced Concrete End Section	1.000 EACH	_____	_____	_____	_____
0645	603-05118 23x14 Inch Reinforced Concrete End Section Elliptical	3.000 EACH	_____	_____	_____	_____
0650	603-05124 30x19 Inch Reinforced Concrete End Section Elliptical	4.000 EACH	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0655	603-05130 38x24 Inch Reinforced Concrete End Section Elliptical	2.000 EACH	_____	_____	_____	_____
0660	603-10180 18 Inch Corrugated Steel Pipe	11.000 LF	_____	_____	_____	_____
0665	603-10240 24 Inch Corrugated Steel Pipe	168.000 LF	_____	_____	_____	_____
0670	603-10300 30 Inch Corrugated Steel Pipe	138.000 LF	_____	_____	_____	_____
0675	603-15036 36 Inch Equivalent Corrugated Steel Pipe Arch	37.000 LF	_____	_____	_____	_____
0680	603-30024 24 Inch Steel End Section	6.000 EACH	_____	_____	_____	_____
0685	603-30030 30 Inch Steel End Section	3.000 EACH	_____	_____	_____	_____
0690	603-31336 36 Inch Equivalent Arch Steel End Section	3.000 EACH	_____	_____	_____	_____
0695	603-50015 15 Inch Plastic Pipe	166.000 LF	_____	_____	_____	_____
0700	604-00305 Inlet Type C (5 Foot)	7.000 EACH	_____	_____	_____	_____
0705	604-00310 Inlet Type C (10 Foot)	5.000 EACH	_____	_____	_____	_____
0710	604-00511 Inlet Type D (Special) (10 Foot)	2.000 EACH	_____	_____	_____	_____
0715	604-19110 Inlet Type R L 5 (10 Foot)	3.000 EACH	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0720	604-19210 Inlet Type R L 10 (10 Foot)	3.000 EACH	_____	_____	_____	_____
0725	604-19310 Inlet Type R L 15 (10 Foot)	2.000 EACH	_____	_____	_____	_____
0730	604-30010 Manhole Slab Base (10 Foot)	4.000 EACH	_____	_____	_____	_____
0735	604-30015 Manhole Slab Base (15 Foot)	2.000 EACH	_____	_____	_____	_____
0740	604-39050 Manhole (Traffic Management System)	4.000 EACH	_____	_____	_____	_____
0745	606-00301 Guardrail Type 3 (6-3 Post Spacing)	325.000 LF	_____	_____	_____	_____
0750	606-00710 Guardrail Type 7 (Style CA)	115.000 LF	_____	_____	_____	_____
0755	606-01370 Transition Type 3G	2.000 EACH	_____	_____	_____	_____
0760	606-01460 Median Terminal	2.000 EACH	_____	_____	_____	_____
0765	606-02005 End Anchorage (Flared)	2.000 EACH	_____	_____	_____	_____
0770	606-11005 Bridge Rail Type 10 (Special)	225.000 LF	_____	_____	_____	_____
0775	606-20010 Tensioned Cable Barrier	7,142.000 LF	_____	_____	_____	_____
0780	607-11525 Fence (Plastic)	1,575.000 LF	_____	_____	_____	_____
0785	608-00000 Concrete Sidewalk	298.000 SY	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0790	608-00010 Concrete Curb Ramp	23.000 SY	_____	_____	_____	_____
0795	608-00015 Detectable Warnings	58.000 SF	_____	_____	_____	_____
0800	609-21020 Curb and Gutter Type 2 (Section II-B)	435.000 LF	_____	_____	_____	_____
0805	609-21021 Curb and Gutter Type 2 (Section II-M)	1,653.000 LF	_____	_____	_____	_____
0810	612-00001 Delineator (Type I)	113.000 EACH	_____	_____	_____	_____
0815	612-00002 Delineator (Type II)	38.000 EACH	_____	_____	_____	_____
0820	612-00003 Delineator (Type III)	6.000 EACH	_____	_____	_____	_____
0825	613-00200 2 Inch Electrical Conduit	331.000 LF	_____	_____	_____	_____
0830	613-00206 2 Inch Electrical Conduit (Bored)	659.000 LF	_____	_____	_____	_____
0835	613-00306 3 Inch Electrical Conduit (Bored)	800.000 LF	_____	_____	_____	_____
0840	613-07023 Pull Box (24"x36"x24")	8.000 EACH	_____	_____	_____	_____
0845	613-07039 Pull Box (30"x48"x18")	1.000 EACH	_____	_____	_____	_____
0850	613-10000 Wiring	1.000 L S	_____	_____	_____	_____
0855	613-13006 Luminare (LED) (8500 Lumens)	4.000 EACH	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0860	613-40010 Light Standard Foundation	4.000 EACH	_____	_____	_____	_____
0865	614-00011 Sign Panel (Class I)	131.000 SF	_____	_____	_____	_____
0870	614-00012 Sign Panel (Class II)	335.000 SF	_____	_____	_____	_____
0875	614-00013 Sign Panel (Class III)	385.000 SF	_____	_____	_____	_____
0880	614-00615 Steel Sign Post (W 6x15)	128.000 LF	_____	_____	_____	_____
0885	614-01502 Steel Sign Support (2-Inch Round)(Post & Socket)	70.000 LF	_____	_____	_____	_____
0890	614-01572 Steel Sign Support (2-1/2 Inch Round NP-40)(Post & Slipbase)	290.000 LF	_____	_____	_____	_____
0895	614-03002 Concrete Footing (Type 2)	8.000 EACH	_____	_____	_____	_____
0900	614-10147 Variable Message Sign LED (Overhead)	1.000 EACH	_____	_____	_____	_____
0905	614-32400 Monotube Overhead Sign Cantilever (24 Inch Diameter)	1.000 EACH	_____	_____	_____	_____
0910	614-70150 Pedestrian Signal Face (16) (Countdown)	8.000 EACH	_____	_____	_____	_____
0915	614-70336 Traffic Signal Face (12-12-12)	11.000 EACH	_____	_____	_____	_____
0920	614-70448 Traffic Signal Face (12-12-12-12)	3.000 EACH	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0925	614-72860 Pedestrian Push Button	7.000 EACH	_____	_____	_____	_____
0930	614-72863 Pedestrian Push Button Post Assembly	1.000 EACH	_____	_____	_____	_____
0935	614-80385 Rumble Strip	29,000.000 LF	_____	_____	_____	_____
0940	614-81150 Traffic Signal-Light Pole Steel (1-50 Foot Mast Arm)	1.000 EACH	_____	_____	_____	_____
0945	614-81160 Traffic Signal Light Pole Steel (1-60 Foot Mast Arm)	2.000 EACH	_____	_____	_____	_____
0950	614-87011 Fiber Optic Cable (Single Mode) (24 Fiber)	50.000 LF	_____	_____	_____	_____
0955	614-87524 Splice Fiber Optic Cable (24 Strand)	1.000 EACH	_____	_____	_____	_____
0960	618-00142 Prestressed Concrete I (BT42)	730.000 LF	_____	_____	_____	_____
0965	620-00002 Field Office (Class 2)	1.000 EACH	_____	_____	_____	_____
0970	620-00012 Field Laboratory (Class 2)	1.000 EACH	_____	_____	_____	_____
0975	620-00020 Sanitary Facility	1.000 EACH	_____	_____	_____	_____
0980	621-00450 Detour Pavement	611.000 SY	_____	_____	_____	_____
0985	625-00000 Construction Surveying	1.000 L S	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0990	626-00000 Mobilization	1.000 L S	_____	_____	_____	_____
0995	626-01000 Public Information Services	1.000 L S	_____	_____	_____	_____
1000	627-00007 Epoxy Pavement Marking (Special)	179.000 GAL	_____	_____	_____	_____
1005	627-00011 Pavement Marking Paint (Waterborne)	400.000 GAL	_____	_____	_____	_____
1010	627-30205 Thermoplastic Pavement Marking (Word-Symbol)	93.000 SF	_____	_____	_____	_____
1015	627-30210 Thermoplastic Pavement Marking (Xwalk-Stopline)	903.000 SF	_____	_____	_____	_____
1020	630-00000 Flagging	3,808.000 HOUR	_____	_____	_____	_____
1025	630-00007 Traffic Control Inspection	127.000 DAY	_____	_____	_____	_____
1030	630-00012 Traffic Control Management	238.000 DAY	_____	_____	_____	_____
1035	630-80001 Flashing Beacon (Portable)	10.000 EACH	_____	_____	_____	_____
1040	630-80335 Barricade (Type 3 M-A) (Temporary)	3.000 EACH	_____	_____	_____	_____
1045	630-80341 Construction Traffic Sign (Panel Size A)	43.000 EACH	_____	_____	_____	_____
1050	630-80342 Construction Traffic Sign (Panel Size B)	91.000 EACH	_____	_____	_____	_____

Proposal Schedule of Items

Contract ID: C19751

Project(s): FSA 0503-081

Contractor: _____

SECTION: 0001 Roadway

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1055	630-80344 Construction Traffic Sign (Special)	165.000 SF	_____	_____	_____	_____
1060	630-80358 Advance Warning Flashing or Sequencing Arrow Panel (C Type)	6.000 EACH	_____	_____	_____	_____
1065	630-80359 Portable Message Sign Panel	4.000 DAY	_____	_____	_____	_____
1070	630-80363 Drum Channelizing Device (With Light) (Flashing)	75.000 EACH	_____	_____	_____	_____
1075	630-80370 Concrete Barrier (Temporary)	3,000.000 LF	_____	_____	_____	_____
1080	630-80380 Traffic Cone	100.000 EACH	_____	_____	_____	_____
1085	630-85011 Impact Attenuator (Temporary)	50.000 DAY	_____	_____	_____	_____
Section: 0001			Total:		_____	_____
			Total Bid:		_____	_____

I hereby certify that I have the authority to submit this bid

Signature

Agency

Date
